DELAWARE DEPARTMENT OF TRANSPORTATION DATE

PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
CALL ORDER : 002 CONTRACT ID : T201006109.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N2
STATE/FEDERAL AID NO: ESTP-N011(28) CONTRACT TIME : 100 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : ESTP-NO11(28)
PAVEMENT & REHABILITATION, NORTH IX, 2010
SET-ASIDE
VENDOR RANKING : Contract was awarded on 12/15/10 to vendor CIRILLO BROS., INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,219,431.60 117.6441% 100.0000%
1 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 1,886,565.10 100.0000% 85.0022%
2 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 1,939,447.60 102.8031% 87.3849%
3 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 1,991,962.62 105.5867% 89.7510%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 1,992,951.80 105.6392% 89.7956%
5 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 1,993,803.35 105.6843% 89.8340%
6 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 2,223,642.05 117.8672% 100.1897%
I( 0 I( 1) I( 2
|ENGINEER'S ESTIMATE |CIRILLO BROS INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f———
SECTION 0001 Category 0001
| | |
0010 302005 75.000 TON | 40.00000 3000.00] 25.25000 1893.75| 34.00000 2550.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 865.000 TON | 25.00000 21625.00| 8.00000 6920.00] 11.00000 9515.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 260.000 TON | 60.00000 15600.00] 70.00000 18200.00] 84.00000 21840.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401833 9900.000 TON | 67.00000 663300.00| 65.25000 645975.00 | 68.00000 673200.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0050 402000 100.000 TON | 100.00000 10000.00] 75.00000 7500.00] 160.00000 16000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 4700.000 SYIN | 1.50000 7050.00] 1.10000 5170.00] 0.65000 3055.00
HOT-MIX PATCHING | |
0070 701010 360.000 LF | 30.00000 10800.00] 20.75000 7470.00] 31.00000 11160.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0080 705001 3600.000 SF | 7.00000 25200.00]| 6.75000 24300.00]| 4.80000 17280.00
| | |

P.C.C. SIDEWALK, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
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PAGE

12/15/10
002 -2

FURNISH AND MAINTAIN TRUCK-MOUNTED

CALL ORDER : 002 CONTRACT ID : T201006109.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0090 705007 1230.000 SF | 35.00000 43050.00| 20.00000 24600.00 | 31.00000 38130.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0100 705524 40.000 SF | 50.00000 2000.00] 55.90000 2236.00] 69.00000 2760.00
DECTABLE WARNINGS RETROFIT | | |
0110 705525 4800.000 SF | 15.00000 72000.00 | 11.20000 53760.00| 13.00000 62400.00
CURB RAMP, TYPE 1 | | |
0120 705526 15750.000 SF | 15.00000 236250.00]| 11.20000 176400.00] 13.00000 204750.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0130 705527 1200.000 SF | 15.00000 18000.00 | 13.50000 16200.00| 13.00000 15600.00
CURB RAMP, TYPE 5 | | |
0140 708500 5.000 EACH | 250.00000 1250.00] 150.00000 750.00] 560.00000 2800.00
REPLACING CATCH BASIN GRATES | | |
0150 708504 5.000 EACH | 250.00000 1250.00 | 175.00000 875.00]| 570.00000 2850.00
REPLACING CATCH BASIN FRAMES | | |
0160 710001 16.000 EACH | 1000.00000 16000.00| 725.00000 11600.00] 610.00000 9760.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 48.000 EACH | 800.00000 38400.00] 550.00000 26400.00] 620.00000 29760.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 727502 5.000 EACH | 400.00000 2000.00] 250.00000 1250.00| 350.00000 1750.00
ADJUSTING EXISTING MONUMENT BOX | | |
0190 742500 6800.000 HOUR | 41.67000 283356.00]| 41.67000 283356.00]| 41.67000 283356.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0200 742514 680.000 HOUR | 60.42000 41085.60 | 60.42000 41085.60 | 60.42000 41085.60
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0210 743003 130.000 EADY | 30.00000 3900.00] 25.00000 3250.00] 20.00000 2600.00
ARROWPANELS, TYPE C | | |
0220 743004 10.000 EADY | 75.00000 750.00] 125.00000 1250.00| 100.00000 1000.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0230 743005 1010.000 EADY | 40.00000 40400.00 | 50.00000 50500.00 | 21.00000 21210.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0240 743537 130.000 EADY | 110.00000 14300.00 | 75.00000 9750.00] 125.00000 16250.00
| | |
| | |

ATTENUATOR, TYPE II



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
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ADJUST WATER VALVE BOXES

CALL ORDER : 002 CONTRACT ID : T201006109.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0250 744505 10.000 EACH | 550.00000 5500.00] 220.00000 2200.00] 350.00000 3500.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0260 745527 263.000 LF | 90.00000 23670.00] 10.25000 2695.75] 13.00000 3419.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0270 745542 52.000 LF | 28.00000 1456.00] 21.50000 1118.00]| 27.00000 1404.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0280 745543 41.000 LF | 42.00000 1722.00]| 63.00000 2583.00] 59.00000 2419.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0290 745544 170.000 LF | 9.00000 1530.00] 7.00000 1190.00]| 16.00000 2720.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0300 746774 5100.000 LF | 9.00000 45900.00] 8.33000 42483.00] 9.10000 46410.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0310 746776 49.000 EACH | 90.00000 4410.00] 109.00000 5341.00] 110.00000 5390.00
LOOP DETECTOR SPLICE | | |
0320 746850 18.000 EACH | 800.00000 14400.00 | 760.00000 13680.00 | 840.00000 15120.00
POLE BASE, TYPE 4 | |
0330 747506 1.000 EACH | 1350.00000 1350.00] 900.00000 900.00]| 950.00000 950.00
CABINET BASE | | |
0340 748015 12100.000 SF | 3.00000 36300.00] 2.30000 27830.00] 2.40000 29040.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0350 748019 170000.000 LF | 0.20000 34000.00] 0.18000 30600.00] 0.17000 28900.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0360 748026 24200.000 SF | 1.00000 24200.00] 0.60000 14520.00] 0.53000 12826.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0370 748027 140.000 LF | 1.00000 140.00] 2.25000 315.00] 2.20000 308.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0380 748506 85000.000 LF | 0.35000 29750.00]| 0.30000 25500.00] 0.27000 22950.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0390 750000 39.000 EACH | 400.00000 15600.00] 250.00000 9750.00] 340.00000 13260.00
| | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
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CALL ORDER : 002 CONTRACT ID : T201006109.01 COUNTIES NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N2
SET-ASIDE
0 ) 1 ) 2 )

LINE NO / ITEM CODE / ALT

(
GREGGO & FERRARA INC

| | |
| | |
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0400 758000 430.000 SY | 25.00000 10750.00 | 17.60000 7568.00 | 28.00000 12040.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 760505 7900.000 SY | 3.25000 25675.00| 1.50000 11850.00] 1.20000 9480.00
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0420 760507 180000.000 SYIN | 0.75000 135000.00] 0.36000 64800.00| 0.18000 32400.00
PROFILE MILLING, HOT-MIX | | |
0430 762001 1500.000 LF | 2.00000 3000.00] 1.00000 1500.00] 3.00000 4500.00
SAW CUTTING, HOT MIX | | |
0440 762002 200.000 LF | 6.00000 1200.00]| 3.50000 700.00] 5.00000 1000.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0450 763000 LUMP | 39781.00000 39781.00]| 20000.00000 20000.00] 19000.00000 19000.00
INITIAL EXPENSE | | |
0460 763505 2050.000 HOUR | 75.00000 153750.00] 75.00000 153750.00] 75.00000 153750.00
TRAFFIC OFFICERS [ [ [
0470 763643 LUMP | 39781.00000 39781.00] 25000.00000 25000.00] 28000.00000 28000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | s 2,219,431.60] s 1,886,565.10]| $ 1,939,447.60
—————————————————————————————————————————— o
CONTRACT TOTALS | s 2,219,431.60] s 1,886,565.10]| $ 1,939,447.60
DBE GOALS | 9 S| 9 S| 9 B




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
CALL ORDER : 002 CONTRACT ID : T201006109.01
LETTING DATE : 11/16/10 DISTRICT : N2
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

12/15/10
002 -5

( 4 )
DAISY CONSTRUC
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE
SECTION 0001 Category 0001
|

0010 302005 75.000 TON | 23.80000 1785.00] 35.00000
GRADED AGGREGATE BASE COURSE, TYPE B |

0020 401696 865.000 TON | 22.40000 19376.00] 20.00000
ENTRANCE, DRIVEWAY AND | |
INTERSECTINGSTREET PAVING SURCHARGE |

0030 401823 260.000 TON | 75.00000 19500.00] 80.00000
WMA, SUPERPAVE, BITUMINOUS CONCRETE | |
BASE COURSE, 160 GYRATIONS, PG 64-22, |
PATCHING | |

0040 401833 9900.000 TON | 68.00000 673200.00| 67.75000
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 76-22, (NON—- CARBONATE STONE) | |

0050 402000 100.000 TON | 140.00000 14000.00] 70.00000
HOT-MIX BITUMINOUS CONCRETE AND/OR |
COLD-LAID BITUMINOUS CONCRETE (TRM) |

0060 406001 4700.000 SYIN | 1.85000 8695.00] 2.15000
HOT-MIX PATCHING | |

0070 701010 360.000 LF | 27.65000 9954.00] 24.75000
PORTLAND CEMENT CONCRETE CURB, TYPE 1 |

0080 705001 3600.000 SF | 7.00000 25200.00]| 4.65000
P.C.C. SIDEWALK, 4" | |

0090 705007 1230.000 SF | 20.00000 24600.00] 29.90000
SIDEWALK SURFACE DETECTABLE WARNING |
SYSTEM | |

0100 705524 40.000 SF | 60.00000 2400.00] 67.00000
DECTABLE WARNINGS RETROFIT | |

0110 705525 4800.000 SF | 11.00000 52800.00] 11.85000
CURB RAMP, TYPE 1 | |

0120 705526 15750.000 SF | 11.00000 173250.00] 11.85000
CURB RAMP, TYPE 2, 3, AND/OR 4 | |

0130 705527 1200.000 SF | 11.00000 13200.00] 11.85000
CURB RAMP, TYPE 5 | |

0140 708500 5.000 EACH | 195.00000 975.00] 170.00000
REPLACING CATCH BASIN GRATES | |

0150 708504 5.000 EACH | 200.00000 1000.00] 180.00000

|

REPLACING CATCH BASIN FRAMES
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INSTALLATION OF CONDUIT IN UNPAVED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/15/10
PAGE 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
CALL ORDER : 002 CONTRACT ID : T201006109.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DIAMOND MATERIALS LLC |DAISY CONSTRUCTION COMPANY |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0160 710001 16.000 EACH | 850.00000 13600.00] 825.00000 13200.00] 825.00000 13200.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 48.000 EACH | 500.00000 24000.00 460.00000 22080.00] 463.50000 22248.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 727502 5.000 EACH | 450.00000 2250.00] 305.00000 1525.00] 310.00000 1550.00
ADJUSTING EXISTING MONUMENT BOX | | |
0190 742500 6800.000 HOUR | 41.67000 283356.00]| 41.67000 283356.00]| 41.67000 283356.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0200 742514 680.000 HOUR | 60.42000 41085.60 | 60.42000 41085.60] 60.42000 41085.60
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0210 743003 130.000 EADY | 22.00000 2860.00] 20.00000 2600.00]| 30.00000 3900.00
ARROWPANELS, TYPE C | | |
0220 743004 10.000 EADY | 55.00000 550.00]| 85.00000 850.00 | 120.00000 1200.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0230 743005 1010.000 EADY | 30.00000 30300.00] 40.00000 40400.00] 38.00000 38380.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0240 743537 130.000 EADY | 90.00000 11700.00 190.00000 24700.00] 135.00000 17550.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0250 744505 10.000 EACH | 222.00000 2220.00] 220.00000 2200.00] 222.00000 2220.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0260 745527 263.000 LF | 10.30000 2708.90] 10.30000 2708.90] 10.50000 2761.50
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0270 745542 52.000 LF | 21.63000 1124.76| 21.65000 1125.80] 21.50000 1118.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0280 745543 41.000 LF | 63.86000 2618.26]| 64.00000 2624.00]| 64.00000 2624.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0290 745544 170.000 LF | 6.70000 1139.00] 6.70000 1139.00] 6.70000 1139.00
| | |
| | |

TRENCH



INITIAL EXPENSE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/15/10
PAGE 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
CALL ORDER : 002 CONTRACT ID : T201006109.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|DIAMOND MATERIALS LLC |DAISY CONSTRUCTION COMPANY |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0300 746774 5100.000 LF | 8.55000 43605.00 | 8.55000 43605.00 | 8.50000 43350.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0310 746776 49.000 EACH | 108.00000 5292.00]| 110.00000 5390.00]| 111.25000 5451.25
LOOP DETECTOR SPLICE | | |
0320 746850 18.000 EACH | 772.00000 13896.00 770.00000 13860.00] 772.50000 13905.00
POLE BASE, TYPE 4 | | |
0330 747506 1.000 EACH | 875.00000 875.00]| 875.00000 875.00]| 875.50000 875.50
CABINET BASE | | |
0340 748015 12100.000 SF | 4.12000 49852.00| 2.30000 27830.00] 2.30000 27830.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0350 748019 170000.000 LF | 0.18000 30600.00] 0.17000 28900.00] 0.17000 28900.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0360 748026 24200.000 SF | 1.00000 24200.00] 0.50000 12100.00] 0.50000 12100.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0370 748027 140.000 LF | 3.09000 432.60]| 3.00000 420.00]| 2.05000 287.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0380 748506 85000.000 LF | 0.32000 27200.00] 0.26000 22100.00] 0.26000 22100.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0390 750000 39.000 EACH | 320.00000 12480.00] 305.00000 11895.00] 310.00000 12090.00
ADJUST WATER VALVE BOXES | | |
0400 758000 430.000 SY | 28.75000 12362.50] 24.00000 10320.00] 15.50000 6665.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 760505 7900.000 SY | 2.00000 15800.00] 1.65000 13035.00] 1.50000 11850.00
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0420 760507 180000.000 SYIN | 0.33000 59400.00 | 0.38000 68400.00] 0.25000 45000.00
PROFILE MILLING, HOT-MIX | | |
0430 762001 1500.000 LF | 1.60000 2400.00] 1.30000 1950.00 | 1.25000 1875.00
SAW CUTTING, HOT MIX | | |
0440 762002 200.000 LF | 1.85000 370.00] 2.60000 520.00]| 5.15000 1030.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0450 763000 LUMP | 15000.00000 15000.00 | 34000.00000 34000.00| 60200.00000 60200.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/15/10
PAGE : 002 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
CALL ORDER 1 002 CONTRACT ID : T201006109.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT @ N2
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|DIAMOND MATERIALS LLC |DAISY CONSTRUCTION COMPANY | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0460 763505 2050.000 HOUR | 75.00000 153750.00] 75.00000 153750.00] 75.00000 153750.00
TRAFFIC OFFICERS | |
0470 763643 LUMP | 65000.00000 65000.00 | 51258.00000 51258.00]| 35750.00000 35750.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,991,962.62| $ 1,992,951.80] $ 1,993,803.35
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,991,962.62| $ 1,992,951.80] $ 1,993,803.35

DBE GOALS | 9

o

| 9

o°

| 9 %




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010

DATE : 12/15/10
PAGE : 002 -9

CALL ORDER : 002 CONTRACT ID : T201006109.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N2
SET-ASIDE
6 ) ( ) ( )

(
MUMFORD & MILLER CONCRETE IN
LINE NO / ITEM CODE / ALT

| I

| |

| |

I I
__________________________________________ e

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| |
0010 302005 75.000 TON | 25.00000 1875.00]
GRADED AGGREGATE BASE COURSE, TYPE B |
0020 401696 865.000 TON | 15.75000 13623.75]
ENTRANCE, DRIVEWAY AND | |
INTERSECTINGSTREET PAVING SURCHARGE |
0030 401823 260.000 TON | 70.70000 18382.00]
WMA, SUPERPAVE, BITUMINOUS CONCRETE | |
BASE COURSE, 160 GYRATIONS, PG 64-22, |
PATCHING | |
0040 401833 9900.000 TON | 77.70000 769230.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 76-22, (NON—- CARBONATE STONE) | |
0050 402000 100.000 TON | 71.25000 7125.00]
HOT-MIX BITUMINOUS CONCRETE AND/OR |
COLD-LAID BITUMINOUS CONCRETE (TRM) |
0060 406001 4700.000 SYIN | 1.15000 5405.00]
HOT-MIX PATCHING | |
0070 701010 360.000 LF | 24.25000 8730.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 |
0080 705001 3600.000 SF | 5.75000 20700.00|
P.C.C. SIDEWALK, 4" | |
0090 705007 1230.000 SF | 32.55000 40036.50]
SIDEWALK SURFACE DETECTABLE WARNING |
SYSTEM | |
0100 705524 40.000 SF | 70.00000 2800.00]
DECTABLE WARNINGS RETROFIT | |
0110 705525 4800.000 SF | 15.85000 76080.00|
CURB RAMP, TYPE 1 | |
0120 705526 15750.000 SF | 15.85000 249637.50|
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0130 705527 1200.000 SF | 15.85000 19020.00]
CURB RAMP, TYPE 5 | |
0140 708500 5.000 EACH | 195.00000 975.00]
REPLACING CATCH BASIN GRATES | |
0150 708504 5.000 EACH | 215.00000 1075.00]
| |

REPLACING CATCH BASIN FRAMES
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( |
MUMFORD & MILLER CONCRETE IN |
LINE NO / ITEM CODE / ALT |

INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e
0160 710001 16.000 EACH | 700.00000 11200.00]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0170 710002 48.000 EACH | 485.00000 23280.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | [
0180 727502 5.000 EACH | 340.00000 1700.00|
ADJUSTING EXISTING MONUMENT BOX [ |
0190 742500 6800.000 HOUR | 41.67000 283356.00]
FLAGGER, NEW CASTLE COUNTY, STATE [ [
0200 742514 680.000 HOUR | 60.42000 41085.60]
FLAGGER, NEW CASTLE COUNTY, STATE, [ [
OVERTIME [ [
0210 743003 130.000 EADY | 20.00000 2600.00]
ARROWPANELS, TYPE C [ [
0220 743004 10.000 EADY | 85.00000 850.00]
FURNISH AND MAINTAIN PORTABLE | |
CHANGEABLE MESSAGE SIGN [ [
0230 743005 1010.000 EADY | 35.00000 35350.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY [ [
0240 743537 130.000 EADY | 110.00000 14300.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED [ |
ATTENUATOR, TYPE II | |
0250 744505 10.000 EACH | 240.00000 2400.00]
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | |
0260 745527 263.000 LF | 11.00000 2893.00]
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | |
0270 745542 52.000 LF | 23.25000 1209.00]
INSTALLATION OF CONDUIT UNDER EXISTING | |
PAVEMENT-DIRECTIONAL BORE | |
0280 745543 41.000 LF | 68.70000 2816.70]
INSTALLATION OF CONDUIT UNDER EXISTING | |
PAVEMENT-OPEN CUT [ |
0290 745544 170.000 LF | 7.20000 1224.00]
| |
| |
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|MUMFORD & MILLER CONCRETE IN | |
LINE NO / ITEM CODE / ALT | | |
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0300 746774 5100.000 LF | 9.20000 46920.00 | |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0310 746776 49.000 EACH | 120.00000 5880.00| |
LOOP DETECTOR SPLICE | | |
0320 746850 18.000 EACH | 830.00000 14940.00] |
POLE BASE, TYPE 4 | | |
0330 747506 1.000 EACH | 945.00000 945.00| |
CABINET BASE | | |
0340 748015 12100.000 SF | 2.50000 30250.00]| |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0350 748019 170000.000 LF | 0.18000 30600.00]| |
TEMPORARY MARKINGS, PAINT, 4" | | |
0360 748026 24200.000 SF | 0.55000 13310.00] |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0370 748027 140.000 LF | 2.20000 308.00] |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0380 748506 85000.000 LF | 0.28000 23800.00] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0390 750000 39.000 EACH | 285.00000 11115.00] |
ADJUST WATER VALVE BOXES | | |
0400 758000 430.000 SY | 13.00000 5590.00| |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 760505 7900.000 SY | 1.25000 9875.00| |
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0420 760507 180000.000 SYIN | 0.70000 126000.00] |
PROFILE MILLING, HOT-MIX | | |
0430 762001 1500.000 LF | 1.70000 2550.00] |
SAW CUTTING, HOT MIX | | |
0440 762002 200.000 LF | 7.75000 1550.00 | |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0450 763000 LUMP | 41100.00000 41100.00] |
| | |
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,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S
0460 763505 2050.000 HOUR | 75.00000 153750.00
TRAFFIC OFFICERS | |
0470 763643 LUMP | 46200.00000 46200.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE |
SECTION TOTALS | $ 2,223,642.05] $
__________________________________________ e
CONTRACT TOTALS | $ 2,223,642.05] $

\
\
[
AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,, S
\
\
[
[
| $
________________ S
0.00] $

DBE GOALS | 9

o

o




